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Q# Date RFQ Question Answer Addendum
Received Reference (Y/N)
"The stipend for the project will be $2,500,000."
) . Each non-successful Proposer that submits a
Please confirm that each non-successful Proposer will . . ; ;
1 09/03/10 2.0 receive the $2.5 million stipend (as opposed to the $2.5 ;enigﬁgtslve proposal will receive the Stipend N
million amount being divided among all non-successful ’
Proposers).
2 09/03/10 2.0 Can WSDOT increase the stipend to $3 M to each? See Addendum No 2. Y
3 09/03/10 51 Will WSDOT extend the closing date for the RFQ See Addendum No 2. v
submissions by 3 weeks?
The evaluation criteria used in a ‘Best Value’
determination is established and published in
4 09/03/10 NA Will the proposal evaluation in the next phase be the Instructions to Proposers. Those criteria N
evaluated solely on low price? have yet to be published at this time. In the
past, however, most of our DB contracts
have been awarded to the low bid.
Monetary security is not required during the
Is there a monetary security that is required from gb‘i':}'f:;‘gxig:t% Bzzfgﬁ-gur}:é;’lsetter from
5 09/03/10 NA sﬁoglll:s;ed firms bef(??re they are allowed to have capability is needed. See RFQ Section 6.7. N
the documents When the RFP is issued, it will be posted on
the Advertisement and Award website.
Will WSDOT include a "break fee" in the RFP? ‘é‘:gp%% A oroee ihe term 'break fee_In our
6 09/03/10 NA This |sI suhm E{)Fblf paid to all proponents if WSDOT proposers will be entitled to the stipend as N
cancels the process any time. indicated in the Stipend Agreement.
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Q# Date RFQ Question Answer Addendum
Received Reference (Y/N)
"The Project Compenents shall have different
milestones for Substantial Completion, as shown in the
table below. All work for a compenent shall be
substantially complete by the date indicated."
Contrary to the RFQ text, there is only one date in the 'Lhe language of th!s section Is & standard
7 09/09/10 3.2 Table 2, Substantial Completion Dates (Substantial that allows for multiple project milestones. N
. ) . This project is only identifying one milestone
Completion by December 2014). Please clarify this Proj nly ying G .
. . . at this time — ultimate substantial completion.
apparent discrepancy. Will there be different
milestones for Substantial Completion (as indicated in
the RFQ text)? Or only the single Substantial
Completion Date of December 2014 (as indicated in the
Table 2)?
"Given the revenue sources, the Project may be
subjected to a maximum rate of payment provision." Yes. The RFP will clearly identify any
8 09/09/10 3.1 maximum payment limitations associated N
Will the maximum rate of payment provisions be with the contract.
released to the Proposers during the RFP phase?
"Indicate any experiences that the collective team or
individual team members have had managing changes
to equity positions during a contract. WSDOT would like to know if you have
9 09/09/10 6.2 Is this RFQ requirement specifically asking how the exgterlenrc]:.ed an)échinges,.t(.elther 'n(‘m N
Proposer team members have handled either a change partners |psdorh qur:y positions, and how
in JV Managing Partners or percentages of equity in a you managed the change.
JV during the performance of a project? Oris WSDOT
looking for other information?
"...the Submitter shall provide examples and project
Structures’ was capitalized not as a proper
10 09/09/10 6.2 "Complex Transportation Structures" appears to be a term., dbut tﬁ etnjphasme t'hg term. Pleafe t N
defined term (due to the capitalization). However, there 2;02“2;136 3Vitlfr: é%l:rr] ﬁg??gnv;azr?a;?oﬁvan
is not list of definitions provided with the RFQ. Please Stﬁjctures P P
clarify what WSDOT considers a "Complex )
Transportation Structure” and what is not one.
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Q# Date RFQ Question Answer Addendum
Received Reference (Y/N)
The narrative response to SOQ Section 2 is
10 pages and how you integrate or quantify
project references is up to you. We have
also provided Appendix E which allows you
: . to expand on project reference information.
Project Reference Information. The limits in Appendix E are stated in Table
Is there a page limit for each the project reference #3.
ided?
provided Freestyle, with a limitation of 2 pages per
Is a specific format required for the project reference project of photos.
11 09/09/10 6.2 information, oris the Supmltt'er free to cr;oose their own We ask for references so the minimum for N
style to provide the required information? each type of claimed experience is one.
Is there a minimum number of project references that There is no maximum: however, you are
H '7 3 b
we must provide? limited to 10 pages in your SOQ Section 2
. . response. That said, any additional
Is there a maximum number of project references we information that you include in Appendix E is
ide?
are allowed to provide? available to the Evaluators to validate
statements made in Section 2, but the
Evaluators are not required to use the
additional information in their scoring of
Section 2.
Key Personnel. No. You are given the opportunity to
demonstrate you understand the
12 09/09/10 6.4,6.5 Are there any specific Key Personnel positions that we requirements of the project and you have N
must include names and resumes for in the SOQ? effectively given consideration to the staffing
esides the Project Manager of the project.
Besides the Project Manag f the project
"Submitter shall provide a narrative that describes the Project Development Team are those
Project Development Management Team.... individuals that will provide the ‘Professional
13 09/09/10 6.5 Please define the scope of "Project Development”. Is Sfor'\ggiesi'ngﬁ%eirfsatztf%miiq ﬁ’;"t‘g'gzr‘\’ghe N
this design? QA/QC? Safety? Permits? ROW Beé o Q A/QCQSafet Pormits. ROW y:
acquisition? What exact tasks are included in "Project docu?néntation ’and regérd kee i’n ’
Development.” pIng.
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Q# Date RFQ Question Answer Addendum
Received Reference (Y/N)
We understand the Project Development Management
Team includes the architectural and engineering firms
designated to perform design work and includes the
environmental permitting and compliance firm’s
personnel. You are given the opportunity in this section
In addition, we view any of the contractor’s staff that is toréilg(r:r:?gsturiar;emygrﬁr;nn ddﬁ(r)s\,:/atr;dlr:ﬁ toof tgtier
14 09/09/10 6.5 directly responsible for the management of said gte{am thgt will provide the “prof%ssiogal N
professional services as part of the Project services” necessary for the execution of the
Development Management Team. Do you concur? [f roiect
our understanding is incorrect, please consider project.
providing a clearer definition to the phrase “Project
Development Management Team” to assist us in
responding effectively to your requirements in this
SOAQ.
. . Procurement schedule dates for Step 2 —
Addendum No 2. Can you confirm if you intended to Proposal Phase items will be reflectcgd in the
15 09/13/10 2.1 change the ATC submittal due date to Sunday, January Instructions to Proposers (ITP) with the N
?
9th. issuance of RFP.
Pontoon RFQ — Contractor Q&A #2 Page 4 of 4

July 17,2009




